

2008-2009 CONSTRUCTION ENGINEERING SERVICES for WISDOT (updated-8/25/08)

SOUTHEAST LOCAL PROGRAM REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. #1 3230-07-70
Highway/Street: 75th Street/Phase I
Termini/Location: 38th Avenue to 22nd Avenue
County: Kenosha
Length: 1 mile
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control:
Letting Date: March 10, 2009
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 3230-07-71
Highway/Street: 75th Street/Phase II,
Termini/Location: 22nd Avenue to 7th Avenue
County: Kenosha
Length: 1 mile
Project Type: Construction
Urban and/or Rural: Urban
Traffic Control:
Letting Date: March 10, 2009
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Roadway and traffic signal items

Complexity Level: High

Associated Contracts: These two projects are tied together as one contract.

Restrictions: Staged construction with one-way traffic. Two-year construction timeline

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse

Sandra.Villiesse@dot.state.wi.us

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 62L

Project I.D. #1 **2400-04-72**
Highway/Street: West Oklahoma Avenue (CTH NN)
Termini/Location: Over Honey Creek Bridge
County Milwaukee
Length 0.045 mile
Project Type: Construction/Replacement
Urban and/or Rural: Urban
Traffic Control Maintain one lane of traffic in each direction
Letting Date November 11, 2008
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge replacement: remove old structure, concrete pavement, asphaltic pavement, concrete masonry bridges, pre-stressed girders, pavement marking

Complexity Level: High

Associated Contracts: None

Restrictions: Swallows nesting season May 1 through August 30, Hazmat (potential for lead-based paint, asbestos)

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 63L

Project I.D. #1 **2984-39-71**
Highway/Street: Lake Park
Termini/Location: Bridge over drainage ravine
County Milwaukee
Length 0.1 mile
Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control Road closed
Letting Date January 13, 2009
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge and roadway items

Complexity Level: Medium

Associated Contracts: None

Restrictions: Swallow nesting April 1 through August 31

Construction Leader

Required: Yes

Construction

Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 64L

Project I.D. #1 **2046-02-70**
Highway/Street: West Burnham Street
Termini/Location: 400' E of S 52nd to Miller Park Way
County Milwaukee
Length 0.414 Mile
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control Staged, one way east-bound
Letting Date February 10, 2009
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Removals, grade, CABC, 9" concrete pavement, concrete curb
and gutter, storm sewer, signing, electrical, pavement marking

Complexity Level: High

Associated Contracts: None

Restrictions: Fuel contaminated soils

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and
construction surveys. The materials testing includes all of the testing that was
historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

*Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE
participation goals or a field office overhead rate will be required.*

CONSULTANT PACKAGE NO. 65L

Project I.D. #1 2090-08-70

Highway/Street: West Silver Spring Drive (EB), Bridge and Approaches
Termini/Location: Bridge over Little Menomonee River
County: Milwaukee
Length: 0.1 mile
Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: March 10, 2009

Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. #2 2090-09-70

Highway/Street: West Silver Spring Drive (WB), Bridge and Approaches
Termini/Location: Bridge over Little Menomonee River
County: Milwaukee
Length: 0.1 mile
Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: March 10, 2009

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #3 2090-13-70

Highway/Street: West Silver Spring Drive
Termini/Location: N. 124th Street to N. 90th Street
County: Milwaukee
Length: 2.0 miles
Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: March 10, 2009

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Concrete bridge masonry, concrete pavement, electrical, asphaltic
concrete pavement, concrete curb and gutter

Complexity Level: High

Associated Contracts: These three projects are tied together as one contract

Restrictions: Hazmat, swallows, snakes, in-stream disturbance

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2

CONSULTANT PACKAGE NO. 65L – continued

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse

Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 2130-10-70
Highway/Street: West Good Hope Road
Termini/Location: Intersection with N. 91st Street
County: Milwaukee
Length: 0.01
Project Type: Construction/HES
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: March 10, 2009
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 2130-12-70
Highway/Street: West Good Hope Road (CTH PP)
Termini/Location: WB Bridge over Little Menomonee River
County: Milwaukee
Length: 0.01
Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: March 10, 2009
Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. #3 2130-13-70
Highway/Street: West Good Hope Road (CTH PP)
Termini/Location: EB Bridge over Little Menomonee River
County: Milwaukee
Length: 0.01
Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: March 10, 2009
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Concrete masonry bridges, roadway, electrical and signalization items

Complexity Level: High

Associated Contracts: These three projects are tied together as one contract

Restrictions: Hazmat, swallows, snakes, in-stream disturbances
Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate sampling and PCCTEC-1

CONSULTANT PACKAGE NO. 66L – continued

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 **2365-06-70**
Highway/Street: W. Grange Avenue and S. 60th Street
Termini/Location: 76th and Loomis and 1500' N and S of Grange
County Milwaukee
Length 1.42 miles
Project Type: Construction/Recondition
Urban and/or Rural: Urban
Traffic Control Open one lane in each direction
Letting Date March 10, 2009
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Rubblization, roadway and signalization items

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 **2185-07-70**
Highway/Street: S. Kinnickinnic Avenue
Termini/Location: Intersection with E. Plankinton Avenue
County Milwaukee
Length 0.07 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control
Letting Date April 14, 2009
 Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Roadway items

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: Limited
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and
 construction surveys. The materials testing includes all of the testing that was
 historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 69L

Project I.D. #1 **2968-01-70**
Highway/Street: River Road
Termini/Location: 1.2 mile north of CTH PP
County Milwaukee
Length 0.1 mile
Project Type: Bridge rehabilitation
Urban and/or Rural: Urban
Traffic Control Closed to through traffic with detour
Letting Date April 14, 2009
 Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Bridge and roadway items

Complexity Level: Low

Associated Contracts: None

Restrictions: Swallows

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 **2968-02-70**
Highway/Street: Range Line Road
Termini/Location: Bridge over Milwaukee River
County Milwaukee
Length 0.05 mile
Project Type: Bridge rehabilitation
Urban and/or Rural: Urban
Traffic Control Road closed with detour
Letting Date June 9, 2009
 Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge and roadway items

Complexity Level: Medium

Associated Contracts: None

Restrictions: Swallows

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 71L

Project I.D. #1 **4822-06-70**
Highway/Street: North Spring Street
Termini/Location: STH 33 to Millinger Drive
County Ozaukee
Length 0.325 mile
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control Closed road, no formal detour
Letting Date December 9, 2008
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Roadway, urban reconstruct: removals, storm sewer, watermain, grade, CABC, HMA pavement, concrete walk, pavement marking

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 72L

Project I.D. #1 1693-32-75

Highway/Street: Ozaukee Interurban Trail
Termini/Location: Terminal Road to Ridgewood Road over I-43
County: Ozaukee
Length: 0.093
Project Type: Construction/Pave and construct bridge over I-43
Urban and/or Rural: Urban
Traffic Control: Lane closures I-43, temporary freeway closure
Letting Date: December 9, 2008
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 2697-11-70

Highway/Street: Ozaukee Interurban Trail
Termini/Location: Terminal Road to Ridgewood Road over I-43
County: Ozaukee
Length: 0.093
Project Type: Construction/Pedestrian Trail
Urban and/or Rural: Urban
Traffic Control: Lane closures I-43, temporary freeway closure
Letting Date: December 9, 2008
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: New Bridge: two alternates

- 1) High performance concrete masonry superstructure, pre-fab
- 2) Steel truss pedestrian bridge, MSE wall

Complexity Level: High

Associated Contracts: These two projects are tied together as one contract. In addition, project 1693-32-78 is LFA construction of 1.3 miles of interurban trail

Restrictions: Traffic on I-43, bridge clearance

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse

Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 73L

Project I.D. #1 **2697-01-73**
Highway/Street: CTH W, Port Washington Road
Termini/Location: Mequon Road (STH 167) to Glen Oaks Lane
County Ozaukee
Length
Project Type: Reconstruction with additional lanes
Urban and/or Rural: Urban
Traffic Control
Letting Date April 14, 2009
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Roadway, box culvert, signalization

Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 4
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 74L

Project I.D. #1 **2704-02-73**
Highway/Street: CTH C
Termini/Location: Stuart Road to Old Spring Street
County Racine
Length 0.688 mile
Project Type: Construction/Signals and additional lanes
Urban and/or Rural: Rural
Traffic Control Road closed, posted detour
Letting Date January 9, 2009
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Electrical, removals, grade, storm sewer, base, concrete pavement, asphaltic pavement signing, pavement marking,

Complexity Level: High

Associated Contracts: Coordinate with railroad crossing work

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 75L

Project I.D. #1 **2711-05-70**
Highway/Street: CTH M
Termini/Location: Over Tributary of Cedar Creek
County Washington
Length 0.085 mile
Project Type: Construction/Replacement
Urban and/or Rural: Rural
Traffic Control Closed with detour
Letting Date December 9, 2008
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge replacement; asphalt, excavation, CABC, concrete masonry bridge, traffic striping

Complexity Level: Low

Associated Contracts: None

Restrictions: In-stream restrictions April 1 to June 1

Construction Leader

Required: Yes

Construction

Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required

CONSULTANT PACKAGE NO. 76L

Project I.D. #1 **2708-02-70**
Highway/Street: CTH P
Termini/Location: Intersection with CTH PV (Pleasant Valley)
County Washington
Length 0.16 mile
Project Type: Construction/Construct Roundabout
Urban and/or Rural: Rural
Traffic Control Closed to through traffic
Letting Date January 13, 2009
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Roadway items, asphalt, colored sidewalk

Complexity Level: Medium

Associated Contracts: County project ID 46-0242.10, CTH P, south of intersection

Restrictions: Completion date July 15, 2009

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: Limited

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse

Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 77L

(updated- 8/25/08)

Project I.D. #1 **2742-01-70**
Highway/Street: CTH W
Termini/Location: Bridge over east branch of Rock River
County Washington
Length 0.07 Mile
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control Road closed with detour
Letting Date April 14, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge and roadway: single span slab, asphalt

Complexity Level: Medium

Associated Contracts: None

Restrictions: Wetlands, road closed with detour, swallows, **completion date**
August 7, 2009

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse

Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 78L

Project I.D. #1 **2714-03-70**
Highway/Street: Valentine Road
Termini/Location: Bridge over Oconomowoc River
County Waukesha
Length 0.04 Mile
Project Type: Construction/Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control Road closed with detour
Letting Date April 14, 2009
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Bridge and roadway items

Complexity Level: Low

Associated Contracts: None

Restrictions: Swallows

Construction Leader

Required: Yes

Construction

Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 79L

Project I.D. #1 **2718-07-70**
Highway/Street: West St Paul Avenue
Termini/Location: Harris/Highland Drive to North Street
County Waukesha
Length 1.0 mile
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control Closed to through traffic
Letting Date April 14, 2009
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Rubblization/overlay, roadway items

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and
 construction surveys. The materials testing includes all of the testing that was
 historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 80L

Project I.D. #1 **2777-04-70**
Highway/Street: Springdale Road (CTH SR)
Termini/Location: Bridge over Fox River
County Waukesha
Length 0.254 mile
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control Road closed with detour
Letting Date January 13, 2009
Anticipated Construction Cost: \$1,000,000-1,999,999

Major Items of Work: Bridge and roadway items; four-span slab

Complexity Level: Medium

Associated Contracts: None

Restrictions: Swallows, wetland restoration, snakes

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 81L

Project I.D. #1 **2782-09-70**
Highway/Street: Pilgrim Road
Termini/Location: Megal Drive to County Line Road (CTH Q)
County: Waukesha
Length: 0.5 mile
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed to through traffic with detour
Letting Date: April 14, 2009
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Roadway items

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 82L

Project I.D. #1 **2714-04-70**
Highway/Street: Sawyer Road (CTH P) Bridge and Approaches
Termini/Location: Over Bark River
County Waukesha
Length 0.1 mile
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control Road closed with detour
Letting Date May 12, 2009
 Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge and roadway items

Complexity Level: Medium

Associated Contracts: None

Restrictions: Swallows, in-stream disturbance

Construction Leader

Required: Yes

Construction

Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 83L

Project I.D. #1 **2767-03-70**
Highway/Street: Watertown Plank Road
Termini/Location: Church Street to 124th Street
County Waukesha
Length 0.5 miles
Project Type: Construction/Reconditioning
Urban and/or Rural: Urban
Traffic Control Closed to through traffic with detour
Letting Date January 13, 2009
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Roadway items

Complexity Level: Low/medium

Associated Contracts: None

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 0.5

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse
Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 84L

Project I.D. #1 2984-02-99

Highway/Street: Forest Home/Lincoln/Oklahoma/27th
Termini/Location: Computer Controller Signal System
County: Milwaukee
Length: N/A
Project Type: CMAQ
Urban and/or Rural: Urban
Traffic Control: Controlled Staging
Letting Date: August 25, 2009
Anticipated Construction Cost: \$300,000 – \$320,000

Project I.D. #2 2984-77-70

Highway/Street: Forest Home/Oklahoma/43rd Street Ped. Enhancements
Termini/Location: Montana & Dakota Intersections
County: Milwaukee
Length: N/A
Project Type: SRTS – Pedestrian Improvements
Urban and/or Rural: Urban
Traffic Control: Controlled Staging
Letting Date: December 25, 2008
Anticipated Construction Cost: \$350,000 – \$400,000

Project I.D. #3 2984-36-91

Highway/Street: West National Avenue Streetscape
Termini/Location: 27th Street to 39th Street
County: Milwaukee
Length: N/A
Project Type: Traffic control/Reconstruction
Urban and/or Rural: Urban
Traffic Control: Controlled Staging
Letting Date: March 25, 2009
Anticipated Construction Cost: \$625,000 - \$650,000

Project I.D. #4 2984-36-91

Highway/Street: W. State Street
Termini/Location: N. 27th Street to N. 17th Street
County: Milwaukee
Length: N/A
Project Type: Traffic control/Reconstruction
Urban and/or Rural: Urban
Traffic Control: Short Term Lane Closures
Letting Date: March 25, 2009
Anticipated Construction Cost: \$55,000 – \$70,000

CONSULTANT PACKAGE NO. 84L – continued

Project I.D. #5 2967-10-70

Highway/Street: S. Cesar Chavez Drive
Termini/Location: National Ave. – Greenfield Ave.
County: Milwaukee
Length: N/A
Project Type: HSIP
Urban and/or Rural: Urban
Traffic Control: Controlled Staging
Letting Date: July 25, 2009
Anticipated Construction Cost: \$460,000 - \$475,000

Project I.D. #6 1693-32-76

Highway/Street: Inter-Jurisdictional Traffic Communication System
Termini/Location: Various Locations
County: Milwaukee
Length: N/A
Project Type: CMAQ
Urban and/or Rural: Urban
Traffic Control: Controlled Staging
Letting Date: August 25, 2009
Anticipated Construction Cost: \$990,000 - \$1,000,000

Major Items of Work: electrical and signalization items

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2.0

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, materials sampling and testing, construction observation and documentation. The materials includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse

Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

CONSULTANT PACKAGE NO. 85L

Project I.D. #1 2718-09-70

Highway/Street: LED Retrofit 20 Intersections in City of Waukesha
Termini/Location: Various Locations
County: Waukesha
Length: N/A
Project Type: HSIP - Retrofit
Urban and/or Rural: Urban
Traffic Control: Temporary
Letting Date: May 25, 2009

Anticipated Construction Cost: \$375,000 – \$400,000

Project I.D. #2 2360-02-72

Highway/Street: New Berlin Bike Trail Extension
Termini/Location: Along STH 164 N. of Pearl Street
County: Waukesha
Length: N/A
Project Type: CMAQ
Urban and/or Rural: Urban
Traffic Control: Roadside
Letting Date: May 25, 2009

Anticipated Construction Cost: \$65,000 – \$100,000

Major Items of Work: LED retrofit installation, signing, and bike path

Complexity Level: Low

Associated Contracts:

Restrictions: None

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1.5

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, materials sampling and testing, observation and documentation. The materials testing includes all of the testing that was historically performed by the Department's regional office.

For more information, contact: Sandra Villiesse

Sandra.Villiesse@dot.state.wi.us.

Check the '2008-09 WisDot Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.